

## **Corrigendum No 1**

**Bid No. 40/NGS/2013-14**

**24-08-2013**

**Name Of the Work:- Design, Manufacturing, Supply, Installation ,  
Testing and Commissioning of Flood Lighting System at University  
Stadium , Trivandrum**

The pre bid meeting proposed to be held on **26.08.2013** at 12.00 noon is postponed to **29.08.2013** at the same time and same venue.

Sd/-

Chief Engineer