

CORRIGENDUM NO 01 to the tender no. 69/NGS/2014-15
dated: 27/12/2014 for the Additional natural turfing works
between the play area and the Grand stand pavillion,
Corporation stadium, Kozhikode

Date: 1/1/2015

"All Prospective bidders are here by informed that the tender schedule in tender no. 69/NGS/2014-15 dated: 27/12/2014 is hereby withdrawn due to some clerical mistake and the new tender schedule is attached along with this corrigendum. The last date of submission will remain the same, i.e on 5/1/2014

Other terms and conditions of the tender will remain unchanged


Chief Engineer
National Games Secretariat

Name of work : Additional natural turfing works between the play area and the Grand stand pavillion, Corporation stadium, Kozhikode

Revised TENDER SCHEDULE (As per Corrigendum 1)

Sl.No.	Qty		Description	Rate(in Rs)		Unit	Amount (Rs)
				In fig.	In words		
1	3500.00	m2	Clearing all debris, grass and removing the growth of vegetation, removal of rubbish from the area plughing the hard ground using mechineries or manual methods removing and conveying unwanted stuff to a distant place filling fresh garden soil, silt and manure, whenever necessary as per soil condition levelling to the required slope watering etc and planting the natural grass maintaining the lawn by trimming manuring etc upto 31.5.2014 including all cost and labour charges maintenance charges etc complete				
Total amount (in fig)							
(Total amount inwords)							

1. Rate/sqm to be inclusive of all costs and statutory recoveries such as VAT,TDS & KCWWF(1%) to be included to be quoted in words and in figures
2. Rate to be inclusive of all conveyance charges, labour charges etc complete.
3. Rate should be inclusive of maintenance of turf upto 31.3.2015

Name of Bidder:
Address of bidder:

Signature of bidder:

CONTRACTOR


CHIEF ENGINEER